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Chrysler CANADA INC. GENERAL TERMS AND
CONDITIONS FOR CONSTRUCTION PROJECTS

1. Definitions

"Additional Contract Documents" means the documents, if any, which are so designated
in Chrysler's purchase order issued to Contractor for the Project.

"Architect" means the architect employed by Chrysler to oversee performance of
the work covered by the Contract. If no architect is employed by Chrysler,
Chrysler's Resident Engineer or other authorized representative specifically
designated by Chrysler may perform the duties ascribed to the Architect in the
Contract.

"Bulletin” means a form used by Chrysler to describe a change in the
Specifications and to request Contractor's quotation for the change in cost of the
proposed change in the Specifications.

"Contract" means the legal contract, as amended by Modifications, between Contractor
and Chrysler formed by (1) these general terms and conditions (including the
attached Appendix A), (2) the terms of Chrysler's purchase order (including its
general terms and conditions and the clauses referenced in the order), (3) the
Specifications, (4) the Drawings, (5) any Additional Contract Documents; (6) Instructions
to Tenderers, and (7) Quotation Form.

"Contract Documents" means Chrysler's purchase order (including its general

terms and conditions and the clauses referenced in the order), this document (including
the attached Appendix A), the Specifications, the Drawings, Additional Contract
Documents identified as such in the purchase order, any Modifications issued after
execution of the Contract, Instructions to Tenderers and Quotation Form.

“Contractor’'s Representatives” means, collectively, the agents, advisors, consultants,
engineers, employees, representatives, contractors, subcontractors, suppliers and
workmen, as the context may require, of the Contractor and all others for whom the
Contractor is responsible at law.

"Chrysler" means Chrysler Canada Inc. unless the purchase order for the Project is
issued in the name of Chrysler Group LLC or a Chrysler Group LLC affiliated company, in
which case "Chrysler" means, respectively, the Chrysler Group LLC or that affiliated company.

"Drawings" means the drawings for the Project prepared by or for Chrysler and
signed by Chrysler's authorized representative, and includes any subsequent
modification or substitution approved and signed by Chrysler's authorized
representative.

"Environmental Laws" means any and all requirements under or prescribed by the
common or civil law and all requirements under or prescribed by the common law or civil
law and all federal, provincial, territorial, regional, municipal or local laws, rules, codes,
by-laws, ordinances, orders, guidelines, regulations or statutes relating to pollution or
protection of human health or the environment. Environmental Laws include but are not
limited to the Canadian Environmental Protection Act, as amended; 1999 Hazardous
Products Act, as amended; Hazardous Material Information Review Act, as amended;
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Canada Water Act, as amended; Canadian Environment Protection Act , as amended;
and the applicable construction health and safety legislation where the work is
performed, such as the Occupational Health and Safety Act, as amended.

"Field Order" means a form used by Chrysler to authorize changes in the work to

be performed under the Contract by ordering either the commencement of work
described in an approved Bulletin or an immediate change in the Specifications and the
commencement of the resulting work. In the latter case, Chrysler will prepare a
confirming Bulletin to document the change in the Specifications.

‘Laws and Regulations” means any and all requirements under or prescribed by
common or civil law and any and all applicable federal, provincial, territorial, regional,
municipal or local laws, codes, by-laws, ordinances, rules, regulations, statutes, orders
or guidelines affecting, applicable or otherwise relating to the Project, including
Environmental Laws.

"Regulated Material" means all chemicals, pollutants, contaminants, contaminated
material, wastes and toxic substances, including without limitation the following items as
defined in any Environmental Law: (1) solid or hazardous waste; (2) hazardous
substances; (3) toxic substances; (4) insecticides, fungicides, or rodenticides; and (5)
gasoline or any other petroleum product or byproduct, asbestos, polychlorinated
biphenyls, and urea formaldehyde.

"Modification" means (1) a change to the Contract authorized by Chrysler in a

Field Order, (2) a change to the Contract authorized or approved in writing by
Chrysler in accordance with Section 23 below, or (3) a written amendment to the
Contract signed by both parties.

"SE&E" means Chrysler's Stationary Environmental & Energy Department or its
successor.

"Project" means the construction and services required to be provided to
Chrysler by Contractor under the Contract, whether partially or fully completed,

and includes all services, labour, equipment and materials provided or to be provided by
Contractor to fulfill its obligations under the Contract.

"Resident Engineer" means the person authorized and designated by Chrysler to
act with respect to the Project.

"Specifications" means the written requirements and standards for materials, equipment,
systems, workmanship, and services made applicable to the Project by Chrysler.

2. Order of Precedence
In the event of direct conflict between terms in different Contract Documents, terms

contained in the document enumerated under the definition of "Contract" above with the
lowest number will control.

3. Survey and Legal Description
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If Chrysler deems it necessary, Chrysler will furnish Contractor with a

legal description and a survey of the job site showing lot lines and permanent
benchmarks. Any other line or level necessary for location or performance of the Project
must be established and maintained by a competent surveyor hired and paid for by
Contractor.

4. Examination and Investigation by Contractor

Contractor acknowledges and represents to Chrysler that it has, prior to entering

into the Contract, carefully examined all Contract Documents, has made adequate
investigation of and become familiar with the conditions of the job site, other construction
activities existing or planned on or adjacent to the job site, the work required to be
performed under the Contract, and the materials needed to complete the Project, and
has correlated its observations and other information available to it with the requirements
of the Contract Documents. Before commencing construction activities, Contractor will
take field measurements and verify field conditions and carefully compare such field
measurements and conditions and other information available to Contractor with the
Contract Documents. Contractor will be solely responsible for all costs incurred as a
result of any failure by Contractor to comply with its obligations under this Section, any
error or oversight on its part, or any interference by Chrysler's or other
contractors' reasonable activities.

Contractor will immediately report to Chrysler any errors, inconsistencies or
omissions discovered in the Contract Documents. Chrysler's interpretation of the
Specifications and Drawings or of any inconsistencies within them, will be final and
binding upon Chrysler and Contractor. Contractor will not avail itself of any
manifest errors or omissions in the Contract Documents.

5. Performance Bond

If requested by Chrysler, Contractor must secure and deliver to Chrysler

a performance bond, in a form and from a surety company satisfactory to
Chrysler. Contractor will pay the premium on such bond for which
Chrysler will reimburse Contractor . Chrysler's obligations under the

Contract are contingent upon Contractor securing such performance bond if and when
requested.

6. Bids and Prices

Contractor's base bid must be in accordance with the Specifications. Contractor must
also submit alternate written bids with high probability of success, as cost reduction
proposals, at the time of bid. Each alternate bid must be clearly identified as an
alternate and must identify all exceptions taken to the Specifications, listing each item
separately and the reason for the exception. Contractor's bids must include all premium
time and/or overtime required to properly complete the Project within the construction
period specified. If Chrysler or its representative requests Contractor in writing
to work additional premium or overtime at Chrysler's expense, Contractor will
work such additional hours or shifts as are required to comply with Chrysler's
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request. Contractor will submit to Chrysler any alternate price, unit price and
separate price that Chrysler may require. All prices quoted will be firm and with

no provision for escalation, unless otherwise specified in writing when the Contract is
awarded. Prices must indicate whether taxes are included or in addition to the price.

When the Specifications provide for a specific item or its equal, Contractor will calculate
the price of the make or type specified. If Contractor prefers to use a substitute material
or method that Contractor believes to be of equal or greater value than the specified
item, Contractor will state in its bid proposal the price difference that must be added to or
deducted from the bid price if the specified item were replaced by the substitute. If
substitute materials include regulated substances, Contractor will submit a completed
"Supplier Regulated Substances Certification Report" to Chrysler in accordance

with Environmental Technical Instruction (ETI) 103, the receipt of which Contractor
hereby acknowledges.

If a choice of more than one make or type of article or material is specified and
Contractor requires an adjustment in the bid price because of the alternatives specified,
Contractor will state in its bid proposal the make or type upon which the bid proposal is
based and the amount to be added to or deducted from the bid price if other makes or
types named in the Specifications are selected. If that type of statement is not in
Contractor's proposal, Chrysler may select any specified make or type without
incurring a change in the price. In any event, whenever Chrysler has a choice of
alternate materials, the final selection is Chrysler's.

The submission of bids does not obligate Chrysler to accept any bid or to
proceed further with the Project. Chrysler may, in its sole discretion, elect not to
proceed with the Project and may elect not to accept any and all bids for any reason and
cancel the Project. Alternatively, should Chrysler not receive any satisfactory

bids, it may, in its sole and absolute discretion, revise the instructions to bidders, or
negotiate a contract for the whole or any part of the Project with any of the bidders.

Chrysler reserves the right to accept or reject any and all bids, including without
limitation, the lowest price bid, and to award the contract to whomever Chrysler,

in its sole and absolute discretion, deems appropriate, notwithstanding any custom of
the trade to the contrary, nor anything contained in the bid document. The criteria to be
considered by Chrysler in awarding the contract will include a lump sum price,

unit prices, fees for project changes, proposed schedule, proposed subcontractors,
proposed personnel and organization, safety statistics, quality control programs,
experience and Chrysler supplier rating.

All bids must remain in effect for at least thirty (30) calendar days after the bid date.
Bids must be irrevocable and will remain open for acceptance by Chrysler for a

period of at least thirty (30) calendar days following the date of the bid closing, with no
adjustment to the bid prices.

7. Contractor's Obligations
Unless otherwise provided in the Contract, Contractor will provide, be responsible for,

and pay for all labour, materials, equipment, construction machinery, tools, heat, water,
utilities, transportation, and other services and facilities used to properly complete the
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Project in accordance with the Contract Documents. Contractor will pay all taxes,
contributions and premiums payable under any Laws and Regulations applicable to the
Contractor and Contractor's Representatives engaged in the Project and will hold
Chrysler harmless from liability for any such taxes, contributions and premiums.

Contractor will promptly secure and pay for all permits, licenses, development charges
or fees and inspections and, after providing notice to the Resident Engineer, give all
notices required by, and will fully comply with, all laws, statutes, rules, regulations,
ordinances, codes and lawful orders of proper public authorities in connection with the
execution and completion of the Project and the Contractor will be responsible for and
correct all violations thereof and will bear the expenses and damages attributable
thereto. At the request of Chrysler and without additional charge, Contractor will

(a) prepare and record with the appropriate register of deeds or Ministry of Labour as the
case may be, a notice of commencement for the Project or Project Registration Form
and if applicable Project Notification Form, naming Contractor as both the owner's
designee and the contractor and (b) supply a copy of the notice of commencement to
Chrysler and to all subcontractors and suppliers of labour and materials for the

Project who request it. Contractor will keep track of all notices of furnishing supplied by
contractors and subcontractors for work performed on the Project.

Contractor will pay all customs, taxes and duties including sales, use, excise,
transportation, privilege, occupational and other taxes applicable to the Project or to
supplies or materials furnished thereto, and will hold Chrysler harmless from
liability for any such customs taxes and duties.

Contractor will employ a superintendent and, as necessary, designated assistants who
will be present and maintain competent superintendence on the job site when work is in
progress. Contractor will promptly remove from the Project any employee of Contractor
or of its subcontractors whose presence Chrysler or its designated
representative deems to be disruptive or detrimental to the progress of the Project.

Contractor will cooperate with and upon request render assistance to Chrysler,
including participating in meetings called by Chrysler's representatives and
furnishing Chrysler with levels and measurements on the job site.

Contractor will be responsible for all cutting, fitting and patching required to complete the
Project or to make its parts fit together properly. Contractor will defend, indemnify and
hold harmless Chrysler, its agents and employees, from and against any suits,
actions, legal or administrative proceedings, demands, claims, liabilities, fines, penalties,
losses, injuries, damages, expenses and costs, including legal fees and disbursements
(on a solicitor and his own client basis), and interest incurred by, claimed or assessed
against Chrysler arising out of or resulting from any claim of infringement of
patent, copyright, trademark, design right or any other intellectual property right, or of
misappropriation of trade secret, by reason of (a) work performed, materials used or
equipment furnished by Contractor or its subcontractors or (b) any breach by Contractor
of the Contract. Contractor will pay all royalties and license fees necessary for
Chrysler to have full and free use and enjoyment of the Project during
construction and thereafter.
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Contractor is responsible for handling, storing, removing and disposing of any Regulated
Material or potentially Regulated Material located on or near the job site and for
complying with all applicable laws, regulations, rules and statutes, including
Environmental Laws. Without limiting the foregoing, Contractor must properly store and
contain drummed and tank materials, and Contractor must seal or dike the floor or
ground to contain any material that may spill or leak. Contractor will timely notify
Resident Engineer of the manner in which Contractor handles, stores, removes, and
disposes of Regulated Material.

Contractor must prevent environmental contamination and is responsible for cleaning all
soil, water or air contaminated by Contractor, its subcontractors or their activities.
Contractor will indemnify, defend, and hold Chrysler harmless from and against

any suits, actions, legal or administrative proceedings, demands, claims, liabilities, fines,
penalties, losses, injuries, damages, expenses and costs, including legal fees and
disbursements (on a solicitor and his own client basis) fees and interest, incurred by,
claimed or assessed against Chrysler resulting from or in connection with any

failure to fully comply with the provisions of this and the immediately preceding
paragraph of this Section.

8. Role of Architect

The Architect will assist Chrysler in verifying that the Drawings and
Specifications are being properly executed and the work is performed by Contractor in
accordance with the Contract. The Architect may reject any material furnished or
installed and any work performed which does not meet the Contract requirements.

Chrysler may assign to the Architect the responsibility of periodically inspecting

the progress and quality of the work, administering the work, including providing
direction to Contractor to comply with the Contract Documents. Any such periodic
inspections and direction will not relieve Contractor of any responsibility for the work or
for the consequences of any negligence of Contractor or its subcontractors. Contractor
must not perform any work contrary to the Contract or proceed in any manner which
Contractor may later allege has caused it increased cost or other damage unless
pursuant to the written instruction of the Architect. Contractor waives any claim it may
have against Chrysler or the Architect for any cost or damage arising from
Contractor acting on the verbal instruction of the Architect or Chrysler.

9. Job Site

Contractor will not unreasonably encumber the job site with materials or equipment and
will confine its equipment, materials storage and the operation of its workers within such
areas as Chrysler may indicate from time to time. Contractor will, at no cost to
Chrysler, move, as directed by Chrysler, material or equipment

temporarily placed on the job site when necessary for performance of the Project.
Contractor will not load or permit any part of a structure to be loaded with a weight that
will endanger its safety or the safety of the job site.

Contractor will keep the job site and surrounding areas free from accumulation of waste

materials or rubbish caused by operations under the Contract. Contractor will upon
completion of the Project and at other times upon specific request by Chrysler
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leave all buildings broom clean and remove from and around the job site waste
materials, rubbish, tools, construction equipment, machinery and surplus materials. If
Contractor fails to clean up to the satisfaction of Chrysler, Chrysler may

do so at Contractor's expense.

Contractor will afford Chrysler and Chrysler's other contractors, if any,

reasonable opportunity for introducing and storing their materials and equipment and for
performing their activities on the job site. Contractor will carry on its work so as not to
unduly hinder, delay or interfere with their progress. Contractor will perform any cutting
and altering of, and fitting to, its work to make possible other work, including that of
trades not covered by the Contract, as indicated on the Drawings even though not
specifically stated in other parts of the Contract Documents.

Contractor and its subcontractors must not disconnect, remove, connect, change or
otherwise alter in any way any pipelines, sewers, conduits, cables or other utilities
located on Chrysler's premises without the specific, prior written approval of
Chrysler.

Contractor must not store or use dynamite or other explosives on Chrysler's
property without first consulting with Chrysler's safety representative and
obtaining the express prior written approval by Chrysler. Contractor's use and
storage of explosives is subject to Chrysler's safety rules as well as applicable
law.

If required by Chrysler, Contractor will furnish Contractor's Representatives with
a badge or a card, acceptable to Chrysler, which will identify them as
Contractor’'s Representatives and admit them to the job site.

10. Soil Boring

Contractor must ensure that all applicable regulatory permits and closure requirements
are obtained and met. Unless Laws and Regulations require otherwise:

a) All borings or penetrations must be abandoned by sealing with impermeable
grout, using the "tremmie" method, unless the borehole is to be immediately
converted into a monitoring well. Contractor will mix grout using not more than
7.5 gallons of potable water and 2.5 pounds of bentonite per 80-pound bag of
Type Il cement. Contractor will refer any questions regarding these requirements
to SE&E.

b) Contractor must ensure that a filling rod, pipe, or hose is placed so that it reaches
the bottom of the borehole. The grout must be pumped into the borehole through
its filling rod, pipe or hose, filling it from the bottom at a slow rate, in order to
eliminate the formation of voids, until the grout reaches the top of the borehole. If
loss or shrinkage occurs, the borehole must be refilled until it remains full to
surface grade.

11. Surface Water and Erosion Control
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Contractor is responsible for providing, installing, and maintaining stormwater control
during any site activity that may alter normal surface drainage. Contractor must comply
with all rules, regulations, laws, permits and statutes of all authorities having jurisdiction.

Contractor may not work in, fill in, cause the drainage of or otherwise impact a wetland,
as defined by applicable law, without proper authorization from all regulating agencies.
Contractor will refer any questions regarding wetland requirements to SE&E. Contractor
is responsible for following all conditions specified in the approved wetland permit while
performing any work that may effect the wetland.

Contractor will set-up and maintain an erosion control program including the
establishment of necessary containment facilities, to prevent discharge of soils and silts
into the surface water drainage system and any adjoining wetland areas. Upon
completion of Contractor's work, Contractor will remove the erosion control materials
entirely and restore the area to its original configuration and obtain Chrysler's
approval of the restoration.

12. Regulated Material

Contractor must be observant and immediately report to SE&E and the Resident
Engineer any Regulated Material encountered or discovered. Chrysler will make

any notifications required by law, regulation, rule, or statutes relating to Regulated
Material encountered or discovered during excavation.

If Contractor discovers or encounters unexpected Regulated Material during excavation
(including without limitation drums or drum fragments, or soil that has an odour or
unnatural colour), the conditions must be immediately reported to SE&E and the
Resident Engineer. Work related to the Regulated Material must cease until Contractor
has consulted with the Resident Engineer and the Resident Engineer has directed
Contractor to proceed.

Contractor will comply with all applicable laws, rules, regulations, and statutes, including
Environmental Laws, regarding the handling, storage, transportation and disposal of the
Regulated Material, after consultation with the Resident Engineer.

13. Soil and Fill Materials

Contractor must not remove any soil, groundwater, waste or other material from
Chrysler property without prior approval by Chrysler regarding the

destination of the material. All shipments must be accompanied by appropriate
Chrysler shipping documentation.

Contractor must utilize one of the following procedures to bring any soil or fill material
onto Chrysler property:

a) All soil or fill material must be tested and confirmed to meet regulatory standards
by Contractor's independent environmental laboratory prior to receiving the soil
or fill material for use on site. Material must be sampled and analyzed in
accordance with Laws and Regulations to demonstrate that the material meets
all requirements with respect to toxic or hazardous characteristics; or

01/28/08 Chrysler Group LLC 11



Chrysler CANADA INC. GENERAL TERMS AND
CONDITIONS FOR CONSTRUCTION PROJECTS

b) For each lot of soil or fill material used, Contractor must provide Chrysler
with a written certification of the testing results in a form acceptable to
Chrysler.

Contractor hereby indemnifies, defends and holds harmless Chrysler from and
against any suits, actions, legal or administrative proceedings, demands, claims,
liabilities, fines, penalties, losses, injuries, damages, expenses and costs, including legal
fees and disbursements (on a solicitor and his own client basis) and interest, incurred
by, claimed or assessed against Chrysler resulting from or in connection with

any Regulated Material that Contractor brings onto Chrysler property.

14. Materials and Equipment

Contractor and its subcontractors will purchase material and equipment only from
sources approved by Chrysler and will promptly furnish to Chrysler a list

of the manufacturers and suppliers from whom Contractor and its subcontractors
propose to purchase material and equipment and, additionally, upon Chrysler's
request, (a) priced copies of orders pertaining to materials and equipment and any
available information relating to projected delivery dates and (b) samples of any material
or finish to be used or applied to the Project, which samples must be equal to the
material or finish actually used or applied to the Project. Chrysler's approval or
Contractor's furnishing of samples will not relieve Contractor of its obligation to comply
with the requirements of the Contract, including but not limited to the Specifications. All
material and equipment used or ordered for the Project must, unless otherwise expressly
permitted by the Contract Documents, conform to the applicable standards of American
Society for Testing Materials, Canadian Standards Association, American National
Standards Institute, American Railroad Engineering Association, Canadian and
Provincial Electrical Safety Codes, National Fire Protection Association, Factory Mutual
System, American Concrete Institute, Canadian Institute of Steel Construction, and all
Laws and Regulations.

Unless specifically authorized by Chrysler in writing, all spray-on fireproof
materials and spray-on thermal insulation must be non-fibrous and all paint applied must
be lead-free.

Contractor will be responsible for unloading, inspecting and storing all material and
equipment owned or used by it for or in connection with the Project and for paying any
demurrage that may accrue. Any material purchased by Contractor for use on the
Project must be delivered directly to Contractor as consignee. Contractor will be
responsible for all Chrysler-supplied material from the time of its delivery to
Contractor and will return any surplus of Chrysler-supplied material to
Chrysler. No materials may be removed from the job site without
Chrysler's prior written approval.

Contractor will be responsible for all loss, damage or theft of equipment, tools,
machinery and materials, whether owned or rented by Contractor, Chrysler or a
subcontractor.

15. Reporting, Inspection and Testing
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All work and materials used or to be used for the Project will at all times be subject to
inspection and approval by Chrysler or its designated representative. Such
inspection and approval, or the lack thereof, will not relieve Contractor of any of its
obligations under the Contract. Contractor will provide sufficient, safe and appropriate
facilities for such inspection and will supply full information on all materials used. At
Chrysler's request, all work performed at the job site or elsewhere without
opportunity for inspection by Chrysler or its designated representative, whether

by Contractor or its subcontractors, must be uncovered for inspection at Contractor's
expense. Contractor will keep Chrysler continually informed of the status of the
Project, including any work in transit, in fabricating shops or elsewhere, and will be
responsible for all delays resulting from failure to provide work in the proper manner and
time. Contractor will immediately report to Chrysler circumstances that may

cause Project delays.

Contractor will at its own expense field-test all equipment. The field-testing must take
place in the presence of Chrysler's designated representative if so requested by
Chrysler, and, in the case of any test on fire protection systems, Contractor will

give Chrysler's designated insurance carrier reasonable advance written notice

so that Chrysler's designated insurance carrier may witness the test. Contractor

will promptly submit a copy of the completed Contractor's Material & Test Certificate for
Fire Protection Equipment to Chrysler's designated insurance carrier. Contractor

must shut down any equipment found to be defective and ensure that such equipment,
until properly repaired or replaced, is not used by Chrysler employees or others.

Performance testing will be performed by Contractor as required by the Contract
Documents before acceptance of the Project by Chrysler. All tests must be
performed under the supervision and direction of Chrysler's designated
representative. Contractor will provide all required materials, labour and apparatus
necessary to perform the test or, if so directed by Chrysler's representative,
engage an approved testing laboratory to perform the tests. Contractor will deliver to
Chrysler all manuals, drawings and written instructions regarding equipment

upon Chrysler's acceptance thereof. Any work (including any system, material or
equipment) shown to be defective must be removed, replaced and retested, all at
Contractor's expense, until Chrysler is satisfied as to the performance of the item

tested. Contractor is responsible for the cost of the original test if that test showed the
work to be defective. Except for tests required by the Contract Documents, if a test
required by Chrysler's representative demonstrates that the requirements of the
Specifications have been fulfilled, the cost of that test will be paid by Chrysler.

16. Rental of Contractor-Owned Equipment
If the rental fees (exclusive of payments for maintenance and lubricants) paid by
Chrysler for use of any Contractor-owned equipment under the Contract exceeds
the cost of such equipment as new, Chrysler, may at its option, either assume
ownership of that equipment at the termination of the Contract or Chrysler may
negotiate a nominal rental rate with respect to any further use of such equipment.

17. Warranties
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Contractor represents and warrants that all materials and equipment furnished under the
Contract will be new (unless otherwise expressly permitted by the Contract),
merchantable and of good quality, and that the Project will be free from defects and
conform to the requirements of the Contract Documents. Work, material or equipment
that does not conform to these requirements, including substitutions not properly
approved or authorized by Chrysler, may be considered defective.

At any time prior to completion of the Project, Contractor will within 24 hours of receiving
written request from Chrysler proceed to remove from the Project all defective
materials, whether assembled or not, dismantle all portions of the Project which are
defective, unsound, improper, or in any way fail to conform with the requirements of the
Contract, and replace all such work and materials at its own expense. Expenses
attributable to unsound, improper or unfit Chrysler-supplied materials, if any, will

be borne by Chrysler. The deadline for completing the Project will not be
extended because of any need to correct faulty work, equipment or material.

Contractor will execute and deliver to Chrysler, before final payment, a written
guarantee, for a term of two years from the date Chrysler accepts the Project,

that all labour and material furnished, and all work performed, by Contractor and its
subcontractors are in accordance with the Contract. (If the guarantee required under
any trade section of the Specifications is for a period different than two years,
Contractor's guarantee will, with respect to such trade, be for that different period).
Contractor will obtain for Chrysler similar written guarantees from its
subcontractors covering the subcontractors' respective portions of the Project, which
guarantees must expressly provide that they are enforceable directly by Chrysler

and run concurrently with Contractor's guarantee. Contractor will repair or remove and
replace, at Chrysler's convenience, and at no cost to Chrysler, all work or

materials which Chrysler reasonably deems to be defective at any time within

two years following the date of final acceptance of the Project by Chrysler,
except that this two-year limitation will not apply with respect to any Regulated Materials
that Contractor handles, stores, removes or disposes of. Contractor will procure for
Chrysler's benefit and pass on to Chrysler all warranties and guarantees

received from manufacturers and suppliers.

18. Safety

The Contractor is solely responsible for ensuring compliance with the Occupational
Health and Safety Act ("OHSA”) by all persons at the Project site including, but not
limited to, the Contractor's Representatives; and Chrysler employees while on

the Project site. Contractor will coordinate health and safety concerns with other
contractors, if any, on the job site. Nothing in the Contract will be deemed to construe
Chrysler as the entity responsible for ensuring compliance with all applicable

OHSA requirements on the Project site, such compliance being the responsibility of the
Contractor.

Contractor will, as required by performance of the Project and conditions existing at the
job site, take, maintain and provide all reasonable precautions, protections and
safeguards to prevent damage, destruction, injury or loss to the Contractor’s
Representatives or other persons, to the Project or materials and equipment to be
incorporated therein, to other property at or near the job site, or to adjacent properties,
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including without limitation posting danger and other warning signs, promulgating safety
rules, and notifying owners and users of adjacent sites and utilities.

If Contractor encounters Regulated Materials during site activities, Contractor must notify
the Resident Engineer immediately.

Contractor will be solely responsible for compliance with all Laws and Regulations which
are or become in force during the performance of the Contract relating to construction
health and safety matters and will be responsible for initiating and maintaining and
supervising all safety precautions and programs in connection with the Project. For
example, and without limiting the generality of the foregoing, with respect to Projects in
the Province of Ontario, the Contractor must comply with the following legislation and
regulations:

Workplace Safety and Insurance Act, 1997, S.0. 1997, c. 16, Schedule A, as amended.

Relevant Regulations under the Workplace Safety and Insurance Act.
Regulation 1101 -- First Aid Requirements

O. Reg. 259/92 -- Reinstatement in the Construction Industry

O. Reg. 456/97 -- Functional Abilities Form

O. Reg. 175/98 -- General

Occupational Health and Safety Act, R.S.0. 1990, c. O.1, as amended.

Relevant Regulations under the Occupational Health and Safety Act.

Regulation 833 --
Regulation 834 --
Regulation 835 --

Regulation 837 --
Regulation 838 --

Regulation 839 --
Regulation 841 --
Regulation 842 --
Regulation 843 --
Regulation 844 --
Regulation 845 --
Regulation 846 --
Regulation 851 --
Regulation 852 --

Regulation 856 --
Regulation 860 --
O. Reg. 213/91 --
O. Reg. 780/94 --
O. Reg. 572/99 —

Control of Exposure to Biological or Chemical Agents

Critical Injury - Defined

Designated Substance — Acrylonitrile Regulation 836 --
Designated Substance -Arsenic

Designated Substance - Asbestos

Designated Substance — Asbestos on Construction Projects and in
Buildings and Repair Operations

Designated Substance -Benzene

Designated Substance -Ethylene Oxide

Designated Substance -Isocyanates

Desgnated Substance —Lead

Designated Substance—Mercury

Designated Substance--Silica

Designated Substance--Vinyl Chloride

Industrial Establishments

Inventory of Agents or Combinations of Agents for the Purpose of
Section 34 of the Act

Roll-Over Protective Structures

Workplace Hazardous Materials Information System (WHMIS)
Construction Projects

Training Programs

Training Requirements for Certain Skill Sets and Trades

Technical Standards and Safety Act, 2000, S.O. 2000, c.16, as amended.
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e Regulations under the Technical Standards and Safety Act

O. Reg. 209/01 -- Elevating Devices

O. Reg. 211/01 -- Propane Storage and Handling

0. Reg. 212/01 -- Gaseous Fuels

O. Reg. 213/01 -- Fuel Qil

O. Reg. 214/01 -- Compressed Natural Gas

O. Reg. 215/01 -- Fuel Industry Certificates

O. Reg. 216/01 -- Certification of Petroleum Equipment Mechanics
O. Reg. 217/01 -- Liquid Fuels

O. Reg. 219/01 -- Operating Engineers

O. Reg. 220/01 -- Boilers and Pressure Vessels

0. Reg. 222/01 -- Certification and Training of Elevating Device Mechanics
0. Reg. 223/01 -- Codes and Standards Adopted by Reference

e Hazardous Products Act, R.S.C. 1985, c. H-3, as amended.

¢ Relevant Regulations under the Hazardous Products Act.

SOR/2001-269 -- Consumer Chemicals and Containers Regulations, 2001
SOR/88-66 -- Controlled Products Regulations

SOR/79-732 -- Hazardous Products (Cellulose Insulation) Regulations
C.R.C., c. 924 -- Hazardous Products (Charcoal) Regulations

SOR/89-440 -- Hazardous Products (Crocidolite Asbestos) Regulations
C.R.C., c. 928 -- Hazardous Products (Liquid Coating Materials) Regulations
C.R.C., €. 933 -- Safety Glass Regulations

The above legislation and regulations apply within the Province of Ontario. Contractor
must comply with the equivalent or similar regulation or legislation governing the Project
within other provinces or territories.

Contractor must also document to Chrysler Canada Inc. and ensure that the
Contractor’'s Representatives engaged in site activities have met the WHMIS training
requirements.

Contractor must also document to Chrysler and ensure that the Contractor’s

Representatives engaged in site activities wear personal protective equipment,
participate in a medical surveillance program, as required, and are certified by a licensed
physician to work on hazardous waste sites, as required. Contractor must prepare and
provide to Chrysler a site-specific Health and Safety Plan (HASP) that must

include the following information: health and safety risk analysis for each task to be
completed on site, employee training requirements, personal protective equipment
requirements for each task, medical surveillance requirements, air monitoring protocols,
site control provisions (including work zones, site communications, use of buddy system,
site security measures, and standard operating procedures), decontamination
procedures, confined space procedures, spill containment procedures , drum handling
procedures, and emergency response procedures. If conditions change, if applicable
laws, rules, regulations, or statutes change, if the scope of the work expands, or if
additional hazards arise, Contractor must promptly revise the HASP accordingly.
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Contractor must provide a site safety officer who will be responsible for implementation
and enforcement of the HASP.

As detailed in the HASP, Contractor must provide and use air monitoring equipment that
is appropriate for monitoring equipment that is appropriate for monitoring potential
contaminants which may be encountered. The air-monitoring program must be
implemented to ensure that appropriate personal protective equipment is used, that
workers are not exposed to contaminants in excess of the permissible exposure limits,
and that areas beyond the exclusion zone are not impacted by site activities. Contractor
will provide documentation that the air-monitoring instruments are calibrated in
accordance with manufacturers' instructions and must record the air monitoring results.

Contractor must provide the necessary personal protective equipment required to protect
the Contractor's Representatives from potential physical and chemical hazards. All
Contractor’'s Representatives must be fitted and trained in specific personal protective
equipment usage.

Contractor must establish site work zones, including an exclusion zone, contamination
reduction zone, and support zone, to maintain site control and prevent the spread of
contaminants. Appropriate decontamination procedures must be used for personnel and
equipment exiting the exclusion zone.

Contractor must keep all documents (i.e., training records, medical surveillance
certification, air monitoring results, instrument calibration data, etc.) on file for a minimum
of three years.

Contractor must report immediately all emergency incidents to Chrysler Security
and the Resident Engineer.

Contractor must: (a) after giving notice to Chrysler, give such notices as it is
required to give by, and comply with all applicable Canadian and Provincial laws,
statutes, rules, regulations and lawful orders of public authorities relating to safety or
protection of workers, property and environment, without limitation, as amended,
replaced or succeeded from time to time; (b) comply with the provisions of Appendix A
hereto and all other safety regulations of Chrysler, as amended from time to

time; and (c) maintain good order and discipline among the Contractor’s
Representatives. Contractor will not employ on the Project any unfit person or any
person not skilled in the work assigned to him or her, and will not use the Project as a
training program for any employee. Contractor will defend, indemnify and hold harmless
Chrysler, its agents and employees from and against any suits, actions, legal or
administrative proceedings, demands, claims, fines, penalties, losses, injuries, damages,
expenses and costs, including legal fees and disbursements (on a solicitor and his own
client basis) and interest, incurred by, claimed or assessed against Chrysler, its

agents or employees arising out of or in connection with any breach or violation by
Contractor of its obligations under this and the immediately preceding paragraph of this
Section.

19. Fire Protection
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Contractor must provide and maintain, before any other work begins during the
construction period, at its own expense, the following fire protection material, equipment
and services:

- Contractor must install the fire service underground mains, yard hydrants, and
connections to the water supply as soon as construction begins so that ample
water is immediately available for fire fighting purposes.

- Contractor must provide an adequate supply of hose, as determined by the
Architect, to protect the construction area as soon as water is available. The
hose must be either 1-1/2" or 2-1/2" approved cotton rubber lines fire hose in
hose cabinets or carts and be equipped with combination water spray and solid
stream nozzles.

- Contractor must supply and maintain in constant working order during the
construction period not less than four fire extinguishers conveniently located for
proper protection of each building having 5,000 square feet or less of total floor
area. One additional fire extinguisher must be provided for each additional 5,000
square feet of floor area. Each fire extinguisher must be either a 2-1/2 gallon
capacity water type gas cartridge expelled unit or a 5-gallon capacity pump type
protected from freezing by use of calcium chloride. All fire extinguishers must
meet the approval of the Underwriters' Laboratory of Canada and must be
inspected at regular intervals and recharged if necessary.

- Contractor must supply 15-lbs. carbon dioxide type or 20-Ibs. dry chemical type
fire extinguishers in areas of flammable liquids, asphalt or electrical hazards.

- Contractor must place automatic sprinkler systems, inside standpipes and hose
in service as construction proceeds. As each sprinkler system is completed and
placed in service, the control valves must be sealed. Only the Architect may
allow Contractor to break the seals and close the sprinkler valves.

Security

If requested by Chrysler, Contractor will provide, at its own expense, guard
service acceptable to Chrysler as described in this Section. Guards must be on

duty and patrol the entire site, including yard area, temporary contractors' offices and
storage buildings, at least once an hour during all hours the building tradesmen are not
working. Recording watchmen's clocks may be used at the discretion of the Architect.
Guards must be mature, reliable, trustworthy, physically fit, have good judgment, and be
mentally and morally responsible. In case of an emergency, the guards must follow
such instructions as they may have been given regarding specific procedures and steps
to be taken during such emergency.

Contractor will be responsible to Chrysler for the acts, omissions or negligence
of the guards and their employer. Contractor will defend, indemnify and hold
Chrysler harmless from and against any suits, actions, legal or administrative
proceedings, demands, claims, liabilities, fines, penalties, losses, injuries, damages,
expenses and costs, including attorney fees and interest, incurred by, claimed or
assessed against Chrysler arising from or in connection with the actions,
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omissions or negligence of the guards and their employer. Contractor's obligation to
defend and indemnify will survive termination of the Contract.

Subcontractors

Contractor will not subcontract or assign the Contract or any part thereof without the
prior express written approval by Chrysler. In any subcontracting hereunder,
Contractor will by written agreement require each subcontractor to assume toward
Contractor, to the extent of subcontractor's work on the Project, all obligations and
responsibilities which Contractor, by the Contract, assumes toward Chrysler.

Each subcontract must preserve and protect the rights of Chrysler under the
Contract Documents with respect to the work to be performed by the subcontractor so
that the subcontracting will not prejudice such rights. Contractor will require each
subcontractor to enter into similar written agreements with its subcontractors.

Notwithstanding any assignment or any approval or consent given by Chrysler,
Contractor is responsible to Chrysler for the acts, omissions and performance of
Contractor's Representatives and their agents and employees, and any other persons or
entities and their agents or employees performing any portion of the Project. Contractor
will defend, indemnify and hold harmless Chrysler, its agents and employees

from and against any suits, actions, legal or administrative proceedings, demands,
claims, liabilities, fines, penalties, losses, injuries, damages, expenses and costs,
including legal fees and disbursements (on a solicitor and his own client basis) and
interest, incurred by, claimed or assessed against Chrysler, its agents or
employees arising from or in connection with the actions, omissions or negligence of the
Contractor’'s Representatives, their agents and employees, and any other persons or
entities and their agents or employees performing any portion of the Project. Nothing in
the Contract will be deemed to create a direct contractual relationship between
Chrysler and any subcontractor or supplier of Contractor or be deemed to create

under the OHSA an employment relationship between Chrysler and any
subcontractor or supplier or, further, be deemed under the OHSA to make
Chrysler the constructor on the Project.

Payment

Chrysler will pay Contractor in accord ance with the provisions of the Contract,

which payment will constitute full compensation to Contractor for all work performed and
all things furnished under the Contract. Payment by Chrysler, whether in full or

in part, will not be construed as a waiver of any breach of the Contract or as acceptance
of defective or non-conforming work and will not relieve Contractor of its responsibility for
performing in accordance with the Contract.

All payments to be made by Chrysler hereunder will be subject to applicable
legislation and the provisions of the Contract Documents, and in accordance with
legislation and statutory regulations respecting holdback percentages and procedures.

Interim payments, if any, will be made only after approval by Chrysler of the

then-completed work. If interim payments are requested on a fixed-price contract, such
payment will be calculated as a percentage of the total fixed-price contract cost using as
basis the work completed at the time of billing. [f interim payments are requested on a
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cost-plus-fee basis contract, such payments will be based on Contractor's actual
material and labour costs as evidenced by the Contractor’'s Representatives’ time cards
and invoices for materials and supplies delivered to and used at the job site. In making
any interim payments, Chrysler will reta in 10 percent of the amount of the invoice

until final completion and acceptance of the Project by Chrysler.

Contractor is required to establish an Electronic Data Interchange (EDI) connection for
processing requests for payment. Contractor will concurrently send a hard copy request
for payment to the Resident Engineer. Printed requests for payment must be
accompanied by sworn statements, in a form acceptable to Chrysler, setting

forth the contract amount, the contract amount owing as of the date of the sworn
statement, the total amount previously paid, the unpaid balance, and the total amount of
payment requested, and full or partial lien waivers of Contractor and each subcontractor
for whose labour or materials payment is requested, and such other documentation as
Chrysler may request. Contractor's sworn statement must include any other
information or documentation that is customary or prescribed by any lien law or other law
in the province in which material or labour is being supplied, including such information
for each subcontractor whose work is included in the request for payment. Contractor
agrees to indemnify, defend and hold Chrysler harmless from any liens, claims,

and suits for labour performed or materials and supplies furnished in connection with the
performance of the Project, including without limitation any attorneys' fees or related
litigation expenses necessary to enforce Contractor's duty to indemnify, defend and hold
Chrysler harmless. Contractor also agrees to promptly obtain (at its sole
expense) and record a bond conforming to the applicable lien legislation to fully vacate,
and discharge, as against Chrysler, any construction or other lien that may be
recorded against the real property of Chrysler.

Chrysler may retain out of any payments due Contractor an amount sufficient to
indemnify Chrysler from any loss or damage which might result from a claim or

lien (including all costs and attorneys' fees), provided that upon payment of such claim or
lien by Contractor the amount retained by Chrysler on account of such claim or

lien (less any costs and attorney fees) will be paid to Contractor and, further provided,
that if Contractor furnishes to Chrysler an indemnity bond issued by a bonding
company or other surety approved by Chrysler in an amount and form, and in all

other respects, satisfactory to Chrysler and indemnifying Chrysler

against such claim or lien, the amount retained by Chrysler on account of such

claim or lien (less any costs and attorney fees) will be paid to Contractor.

Final payment of all moneys due but not previously paid to Contractor will be made in
accordance with the Contract after Chrysler accepts in writing Contractor's
completed performance of the Project and Contractor furnishes Chrysler
evidence satisfactory to Chrysler that all liens, claims, and suits chargeable to
Chrysler or against Chrysler's premises have been fully paid, satisfied,

released, discharged or dismissed with prejudice.

Contractor hereby waives, on its own behalf and (insofar as it is able to legally contract
in this regard) on behalf of its subcontractors and suppliers of materials and labour, the
benefits of any mechanics lien, construction lien, Builders' Lien, Civil Code and similar
liens available under the laws of the province in which such material or labour is being
supplied.
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Project Changes and Price Adjustments

Chrysler may at any time, without voiding the Contract, propose or order
changes to the Project, the Drawings and the Specifications, including, but not limited to,
the omission of work previously ordered or the inclusion of additional work. Contractor
will promptly, and in any event no later than fourteen days after receiving written notice
of Chrysler's proposed change (which may be in the form of a Bulletin or order),

submit to Chrysler in writing Cont ractor's firm quotation regarding the additional
costs or credits, complete as a unit, and itemized in detail as to labour, material and
other charges as further described in this Section. Contractor acknowledges that there
will be no increase in the purchase order price if the quotation is not submitted within
thirty days from receipt of Chrysler's written notice or order or within such further

time as Chrysler may allow in writing. However, if, in the opinion of
Chrysler or the Architect, a credit is due Chrysler, Chrysler or the

Architect may notify Contractor in writing at any time, and the claim for credit will be
adjusted to the mutual satisfaction of Contractor and Chrysler before final
payment is made. Contractor will include in all subcontracts provisions necessary to
secure any subcontractor's estimates and material prices within the time frame provided
in this Section.

No claim by Contractor for increased compensation for any changed work (except when
done pursuant to written authorization from Chrysler) will be considered unless

written notice of the claim is given to Chrysler before commencement of the
changed work. Modified Contract Drawings, without a written order, do not constitute
written authority. Contractor will proceed with the changed work when so ordered in
writing by Chrysler in a Field Order. The provisions of the Contract will apply to
all changed work ordered by Chrysler with the same effect as if originally
embodied in the Contract unless otherwise specifically agreed to by Chrysler in
writing. Omission by Chrysler of any work previously ordered will not entitle
Contractor or its subcontractors to claim damages or loss of profit on the part of the
Project that is omitted. Under emergency circumstances or other urgent conditions, it
may be necessary for Chrysler to issue a Field Order prior to the issuance of a
Bulletin.  Upon receiving an emergency Field Order, Contractor must promptly
commence the work and submit toChr ysler within 14 days a written preliminary
statement or estimate of the additional cost or credit. The associated Bulletin will be
issued and processed as stated above, including submission of detailed cost information
and quotation.

Whenever Chrysler issues a Bulletin/Field Order which will result in a change of
the cost of the Contract to Chrysler, Contractor must accurately complete and
submit to Chrysler the forms Contractor Cost Breakdown Summary Sheet Form
84-806-1893, Contractor Cost Breakdown Detail Sheet Form 84-806-1892, Facilities and
Materials Purchasing U.S.A. Labour Hourly Rate Computation Form 84-806-1890,
Facilities and Materials Purchasing Canadian Labour Hourly Rate Computation Form 84-
806-1891 and any required attachments, to document and substantiate the change in
cost caused by the Bulletin or Field Order referenced. Reference Chrysler
Website Address:
https://extranet.Chrysler.com/restricted/purchasing/terms/index.html to obtain
required forms. Contractor's failure to submit properly completed forms may result in
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rejection of request for payment. Contractor must include at least the following
information with its form quotation to Chrysler:

Who: Name of subcontractor or supplier presenting the quotation.

What: Definition of scope of work, including all major parameters of task
to be performed. Include technical description, parameters,
physical characteristics, and limitations.  Describe alternate
solutions offered as options.

When: Timeframe in which subcontractor or supplier expects work to
begin and to be completed.

Where: Physical location where work is to be completed or installed.
Include coordinate location within the plant, if applicable.

Why: Describe reason for the work as performed.

How Much:  Quotation by subcontractor or supplier must include estimated
cost to complete the work as defined by parameters supplied by
Chrysler.

Contractor must as a minimum submit a separate cost-estimate breakdown, in
accordance with the further requirements of this Section, for each of the following
categories:

e Total labour (including hours, and cost of labour per hour, by
classification).

e Material cost for each major component.
Rental of equipment.

¢ Other major costs (specific to the job).

Contractor must obtain the same detailed information for each sub-subcontractor or sub-
supplier and include the same with Contractor's quotation to Chrysler. Should the
Bulletin/Field Order statement of work change during performance of the described work,
Contractor must submit a revised cost estimate to Chrysler to reflect the changed work.

Premium_or Overtime Work - Contractor's submission must include a separate
estimate of all charges covering extra premium and/or overtime work requested by
Chrysler. The cost estimate will list each employee's trade classification, hourly
rate and the expected premium or overtime hours worked. The cost estimate may
include working supervisors, when required by local trade contracts, if such supervisors
are continuously employed on the work. The cost of non-working supervision must not
be included. Chrysler will only reimburse Contractor for the premium or overtime

portion pay, applicable fringe benefits and taxes, and federal and provincial
unemployment and insurance contributions. Chrysler will pay no overhead

charges or profit for overtime or premium work performed pursuant to this Section.

Labour - Contractor must include a statement of all labour required to complete the
changed work, containing the estimated hours of each trade classification and the
approved hourly rate. Working supervisors, when required by local trade contracts, may
be included if they are continuously employed on the work, but non-working supervisors
may be included only when the extra work requires it. Contractor will submit satisfactory
proof to Chrysler or its representative of applicable hourly base rates,
unemployment insurance contribution rates, taxes and fringe benefits.
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Materials - Contractor's cost estimate must include a statement of all quantities of
materials required and the unit cost for each item necessary to properly complete the
changed work.

Equipment and Tools — Tools and equipment with an individual cost of at least $2,000
(excluding taxes) new and which are used in direct support of changed work and are not
covered by unit pricing, must be leased at the lowest rental rate (hourly, daily, weekly or
monthly) consistent with the length of time the tools or equipment will be used. Rental
rates will include all maintenance and lubricants. Chrysler Value Analysis will
negotiate a suitable rate for any Contractor-owned equipment to be used in the work.

Overhead and Profit — The standard approved rates for overhead and profit on
materials, tools and equipment will be negotiable, not to exceed 12.5% on Contractor's
own work. Overhead and profit for labour are included on the Labour Hourly Rate
Computation sheet. The standard approved rate for fees on a subcontractor's work will
be negotiable, not to exceed 7.5%, regardless of the number of tiers of subcontractors
involved. These percentages, applied to the direct costs, represent the total allowed
mark-up for overhead and profit. As used in this paragraph, the term "subcontractor"
includes only those who have a direct contract with Contractor. It includes one who
furnishes material worked to a special design according to the Drawings and
Specifications, but does not include one who merely furnishes material not so worked.

If unit prices are stated in the Contract, the price to Chrysler of the changed work

will be computed in accordance with the unit prices provided. Unit prices include
Contractor's estimated costs as well as all overhead and profit. Unit prices approved by
Chrysler will govern changes to the Project required by Drawings and
Specifications. Notwithstanding the foregoing, if the original purchase order price for the
Project is impacted by the lesser of 30% or $100,000 (excluding taxes), Chrysler

may disregard unit prices and negotiate the price. If unit prices are not stated in the
Contract, the price to Chrysler of the changed work will be computed in
accordance with either sub-Section (a) or sub-Section (b) below as directed by
Chrysler:

(a) Upon Chrysler's request, Contractor will submit unit prices, determined in
accordance with a fair and reasonable valuation made by Contractor and
approved by Chrysler for the changed work. Computations will be shown
in sufficient detail to permit validation by Chrysler, and all information
required by Chrysler to establish a fair valuation of the changed work
must be promptly submitted by Contractor.

(b) The price to Chrysler for changed work performed by Contractor on an
actual cost-plus-fee basis will be computed as the sum of the following: (i) the
actual cost to Contractor or its subcontractors of all direct labour performed
(including foremen employed continuously on the changed work, but not the
salary, or any part thereof, of Contractor's superintendent(s)) and all materials
furnished for and used in the changed work less all available cash, trade and
other discounts; (ii) the rental cost to Contractor or its subcontractors for the use
of equipment with an individual value in excess of $2,000, provided that the
amount of the rental charge and the use of the equipment have been authorized
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in writing by Chrysler; (iii) any costs incurred and paid by Contractor or

its subcontractors, which is properly allocable to the changed work, for royalties,
permits and inspection fees; (iv) any premium paid by Contractor or its
subcontractors for proper and necessary insurance which is properly allocable to
the changed work and any payroll tax which is applicable and properly allocable
to the changed work; and (v) a fee, either pre-negotiated or not in excess of
12.5% of the sum of the costs determined solely in accordance with clauses (i),
(i) and (iii). This fee will constitute full compensation to Contractor for any cost
or expense that has not been enumerated as well as for overhead and profit.
Contractor will be responsible to pay to the subcontractors that part of the fee
allocated to them.

If Chrysler directs Contractor to proceed with the changed work pending the
submission of a unit price, Contractor will proceed on an actual cost-plus-fee basis, as
provided in sub-Section (b) above. If the unit price is not acceptable to Chrysler,

then, except as otherwise may be directed by Chrysler, Contractor will continue

and complete the changed work and the price to Chrysler will be computed in
accordance with sub-Section (b) above.

Contractor will keep and present, in the manner Chrysler directs, an accurate

and detailed account of all costs together with all supporting documentation, including
daily time sheets. The account and supporting documentation are subject to audit by
Chrysler.

Insurance

Chrysler will assume responsibility for maintaining fire and extended coverage
insurance to cover the work performed and materials delivered to the job site which are
to be included in the permanent construction, whether or not installed, except as
otherwise provided in the next paragraph of this Section. Contractor will not be liable for
loss or damage to such work or materials caused by fire or other perils normally insured
against by standard fire and extended coverage insurance policies, and the policy or
policies maintained to cover such values will include (without specifically naming any
party other than Chrysler in said policies) any interests of Contractor and its
subcontractors in such work performed and material delivered. Chrysler waives

any right of recovery it may have against Contractor and subcontractors for damage to
or destruction of the above property and of other property of Chrysler located at

the construction location due to fire or extended coverage peril. Loss, if any, to such
work or materials will be payable to Chrysler. Contractor will be responsible for

any and all loss of materials connected with the construction due to unexplainable
disappearances, thefts or misappropriations of any kind or nature.

The foregoing provisions will not operate to relieve Contractor and its subcontractors of
responsibility for any loss or damage to their own or rented property or property of
Contractor's Representatives of whatever kind or nature, nor to labour performed under
the Contract incident to the repair, replacement, salvage, or restoration of such items,
including, but not limited to, tools, equipment, forms, scaffolding, and temporary
structures, including their contents. Chrysler will in no event be liable for any

loss or damage to any of the aforementioned items, the work connected with the
aforementioned items, or any other property of Contractor, its subcontractors or their
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employees or agents, which is not to be included in the permanent construction.
Contractor and its subcontractors hereby waive any rights of recovery they may have
against Chrysler for damage or destructi on of their own property or property of

the Contractor’'s Representatives of whatever kind or nature.

Contractor and each of its subcontractors will, during the continuance of the Project,
including any additional work in connection therewith, maintain the following insurance
coverages:

(a) Workers' Compensation, employers' liability insurance, and any insurance
required by any employee benefit act or other statute applicable where the work
is to be performed. All insurance must be in amounts sufficient, in the opinion of
Chrysler, to protect Contractor and subcontractors from any liability for
bodily injury, sickness or disease (including death resulting at any time from the
injury, sickness or disease) of any of the Contractor’'s Representatives, including
any liability or damage which may arise by virtue of any statute or law in force or
which may hereafter be enacted;

(b) comprehensive general liability and property damage insurance in any amount
required by Chrysler, but not less than $5,000,000 combined single limit,
bodily injury and property damage, as protection against all risks of damage to or
destruction of property, including loss of its use, or bodily injury, sickness, or
disease (including death resulting at any time from the injury, sickness or
disease) of persons, wherever located, resulting from any action, omission or
operation under the Contract or in connection with the work; and

(c) comprehensive automobile liability insurance, including property damage,
covering all motor vehicles used in connection with the work, in the minimum
amount of $5,000,000 per person, $5,000,000 per occurrence for bodily injury
(including death resulting at any time from the injury) and $5,000,000 per
occurrence for property damage.

Each insurance policy required by the Contract must be issued by a company authorized
to do business under the laws of the province in which the work is to be performed. The
policy must name Chrysler as an additional insured and contain endorsements

stating that it is primary and not excess over or contributory with any other valid,
applicable and collectable insurance in force for Chrysler (except that this
sentence will not apply to Workers' Compensation coverage). The policy must also
contain appropriate endorsements extending the coverage to include the liability
assumed by Contractor under the Contract. Each insurance policy procured must
provide that Contractor may make no material change or cancellation in insurance or a
subcontractor without thirty days prior written notice to Chrysler and
Chrysler's written approval of the change or cancellation. Contractor must
furnish evidence of the above-described insurance to Chrysler. Contractor's

failure to comply with these insurance requirements does not relieve Contractor of its
liability and obligations under this Section, and Chrysler's action or inaction with
respect to insurance certificates does not act as a waiver of any Chrysler right
described in this Section.

Assumption of Risk
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For purposes of this Section and the next Section, "Property Damage" means damage to
or destruction of property and the loss of use thereof, and "Personal Injury” means bodily
injury, sickness or disease, including death resulting at any time from the injury, sickness
or disease.

Except as specifically provided with respect to damage of property in the first paragraph
of Section 24, Contractor assumes all risk of Property Damage and of Personal Injury on
or in connection with the Project, and of any claim resulting from or arising out of any
action, omission or operation under the Contract or in connection with the Project.
Contractor will bear the risk of loss or damage to the Project until Chrysler
accepts the completed Project. Contractor will repair and replace at its own expense all
such loss and damage, however caused, whether or not due to the fault of Contractor.

Indemnity

Without limiting any other indemnity clause in this Contract, Contractor will defend,
indemnify and hold Chrysler, the Architect, the Resident Engineer and their
respective agents, employees and representatives harmless from any loss, cost,
damage, liability, expense, claim, administrative or legal action, whether groundless or
not, arising out of or in connection with any Personal Injury or any Property Damage
resulting from or related to performance of the Contract, including any extra work
assigned to Contractor in connection with the Project, based upon any act or omission,
negligent or otherwise, of (a) Contractor or any of Contractor's Representatives, (b) any
Contractor’'s Representatives agents, employees or servants, or (c) any other person or
persons, including Chrysler, or any employees, agents or servants of
Chrysler. This indemnification includes, but is not limited to the obligation of
Contractor to defend, indemnify and hold Chrysler harmless from any claim for
Property Damage or Personal injury based upon or alleged to have arisen out of: (1) the
sole active or passive negligence of Chrysler , (2) the joint or concurrent active

or passive negligence of Chrysler and Contractor, (3) the joint or concurrent

active or passive negligence of Chrysler and any Contractor's Representatives

(4) the joint or concurrent active or passive negligence of Chrysler and any other
person(s), (5) the joint or concurrent active or passive negligence of Contractor and any
other person(s), (6) the joint or concurrent active or passive negligence of any
Contractor’'s Representatives and any other person(s), (7) Chrysler's failure to
provide a safe place to work or (8) Chrysler's failure to take proper or reasonable

safety precautions or exercise proper control with respect to the conduct of any
inherently dangerous activity on or off its premises.

Contractor will, at its own expense, defend against any claim of Property Damage or
Personal Injury against Chrysler and any suit, action or proceeding which may

be commenced relating to such claim, and Contractor will pay any judgment which may
be recovered in the suit, action or proceeding and all expenses, including but not limited
to, costs, attorneys' fees, and settlement expenses which may be incurred in the suit,
action or proceeding.

Timing
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Time is of the essence of the Contract. Contractor will expeditiously complete the
Project within the time limit(s) set forth in the Contract Documents. Contractor will have
included in its base bid all premium time and overtime necessary to complete the Project
on time. If it becomes necessary for Contractor to work other than regular hours, or to
hire additional Contractor's Representatives, to complete the Project by the date
previously committed to, Contractor will give notice to Chrysler and work
overtime.

Contractor will, when requested by Chrysler in writing at any time, work its forces
outside the normal workday or workweek. If the contract price is based on normal
workday or workweek, Chrysler will reimburse Contractor for its out-of-pocket
overtime and premium payments, taxes, and welfare payments required by legal or
union regulations, but is not responsible for other additional costs or fees. For all
overtime and premium time charges chargeable to Chrysler, Contractor will
prepare and submit to Chrysler daily a complete list of its subcontractors'
employees showing the hours worked.

Contractor will without cost to Chrysler cease work on any particular part of the
Project and transfer its workers to and execute such other parts of the Project, as
Chrysler may request, to enable others to hasten or properly carry on their work.

Use by Chrysler

Chrysler may prior to its acceptance of the completed Project enter upon and

use any portion of the Project without compensation to Contractor for such use, and
such taking of possession and use will not be deemed an acceptance of the portion of
the Project so taken and used. Contractor will permit Chrysler, to the extent
practicable, to place and install equipment and machinery during the progress of, and
prior to completion of, the Project.

Confidentiality

Contractor, Contractor's Representatives and their employees or agents must keep
confidential and not disclose, without Chrysler's express, prior written
permission, information regarding Chrysler's inventions, processes, systems,
methods, trade secrets and other proprietary information, or the presence or former
presence of Regulated Materials on, at, or under Chrysler's property, which
Contractor, Contractor’'s Representatives and their employees or agents may acquire in
performing the Contract or in disclosures by Chrysler, its employees and agents.

The obligation of confidentiality will terminate when such information becomes publicly
known through no breach of the obligations under the Contract.

Data

Chrysler will have the right to reproduce, use, publish, dispose of, and disclose,

during the term of the Contract and thereafter, without further obligation to Contractor or
any third party, all electronic, written or printed material (including without limitation,
instruction manual, operating manual, maintenance manual or specification), recording,
pictorial reproduction, drawing, model, print, photograph and graphical representation, or
work of a nature similar to any of the foregoing (collectively "Data"), submitted or
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delivered to Chrysler in the course of work under the Contract or any subcontract
thereto or related to such work. For Data covered by copyright, Contractor must obtain
for Chrysler a fully paid, royalty-free, non-exclusive and irrevocable license,

which includes the right to sublicense, for the copyrighted material.

Contractor must require each subcontractor and each person supplying material to
Contractor in connection with the Contract to agree to the terms of the preceding
paragraph and to make them a written part of any order or contract the subcontractor or
person supplying material may issue or grant pertaining to the work.

Chrysler may have additional rights to and in some Data under other provisions
of the Contract.

Drawings

All drawings (whether in hard copy, electronic or other form) for the Project prepared by
or for Contractor and its subcontractors must be submitted to Chrysler's
authorized representative for approval and signing. Contractor will check all drawings,
including all measurements, materials, and other details shown thereon, to ensure that
they conform with the Drawings and Specifications. With respect to those parts of the
Project for which only a portion is completely drawn or detailed on the Drawings, all like
work throughout like areas or locations must conform to the portion drawn or detailed on
the Drawings unless expressly shown or noted otherwise.  Contractor or its
subcontractors, as applicable, will revise and resubmit any drawing that is not approved.
Contractor will obtain acceptance of shop drawings for fire prevention, automatic
sprinkler, fire walls and roofing systems from Chrysler's designated insurance
carrier, and local or regional authorities as required before submitting such drawings to
Chrysler's authorized representative.

Upon completion of the Project, Contractor will furnish to Chrysler complete "as-
built" drawings in such number of copies as requested by Chrysler.

Title to original drawings (including shop drawings), blueprints, bills of material, plans
and specifications prepared by or for Contractor, or furnished to or by Contractor in
connection with the Project will be and remain in Chrysler. Contractor will
promptly deliver the originals and all copies of the foregoing documents to
Chrysler upon completion of the Project, except that Contractor will retain copies
thereof to the extent necessary to maintain a record of work performed by it.

Accounts and Audits

Contractor will keep full and detailed accounts of all labour, materials and costs relating
to the Project to Chrysler's satisfaction. All books and records of Contractor
pertaining to the Contract may be inspected and audited by Chrysler and its
designated representatives at any time prior to three years after final payment is made
by Chrysler under the Contract.

Suspension
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Chrysler may without cause at any time suspend the Project or any part thereof

for such time as Chrysler may determine. Upon receipt of Chrysler's

notice of suspension, Contractor must stop work on and suspend shipment and
deliveries of materials for the suspended part of the Project and will immediately confer
with Chrysler regarding ways to reduce Contractor's costs during the
suspension. Chrysler will, as its sole obligation to Contractor arising from the
suspension, make an equitable adjustment to the purchase order price for increases and
decreases in Contractor's cost of performing the Contract which result from the
suspension, provided however, that no adjustment will be required for any cost
increases to the extent that performance of the Project is, was, or would have been
suspended, delayed or interrupted by a cause for which Contractor is responsible.

Termination for Cause

Chrysler may terminate the Contract if (i) Contractor fails: (a) to complete the
Project with diligence and promptness, (b) to supply sufficient properly skilled workers or
supervision, (c) to supply materials, tools, equipment, facilities, supplies and services of
the proper quantity and quality in a timely manner, (d) to make prompt payments to
subcontractors and suppliers, (e) to adhere to all applicable laws, statutes, regulations,
rules (including Chrysler's rules for protection of workers, property and
environment), or (f) to perform any other obligation of Contractor under the Contract; and
such failure is not remedied by Contractor within three days after receipt of written notice
from Chrysler informing of such failure, (ii) a petition is filed by or against
Contractor in any proceedings under the Bankruptcy and Insolvency Act, or (iii)
Contractor becomes insolvent, generally fails to pay its debts when due, makes an
assignment of assets to its creditors, or has a trustee appointed for it.

When any of the above reasons exist, Chrysler may without prejudice to any

other remedies it may have under the Contract, in law or in equity, terminate the
Contract by written notice to Contractor and the surety, if any, and may, subject to any
prior right of the surety, if any, take possession of the job site and all materials, supplies,
equipment, tools, and construction equipment and machinery thereon owned by
Contractor and finish the Project by whatever method Chrysler may deem
reasonable and expedient. If Chrysler elects to terminate the Contract,
Contractor will promptly remove from the job site all materials, tools, equipment, facilities
and supplies belonging to third parties. Contractor will follow any instructions contained
in Chrysler's termination notice for preserving the work in progress and
protecting materials and equipment on the job site or in transit thereto. Contractor will
not be entitled to receive any further payment until completion of the Project. If the
unpaid balance of the purchase order price exceeds the cost to Chrysler of
finishing the Project, and any related damages, the excess will be paid to Contractor. If
the cost to Chrysler of finishing the Project, and any related damages, exceeds

the unpaid balance of the purchase order price, Contractor will pay Chrysler the
difference. Chrysler will certify Chrysler's cost of completing the work

and the certificate will be final and binding upon Contractor and Chrysler.
Chrysler will return to Contractor at Contractor's expense all unexpended
materials, tools, equipment, facilities and supplies furnished by Contractor for the Project
following completion of the Project and full indemnification of Chrysler for losses,

costs or damages caused by the termination.
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35. Termination Without Cause

Chrysler may terminate the Contract at any time without cause by written notice

to Contractor. Upon receipt of Chrysler's notice of termination, Contractor will (a)
terminate all work under the Contract on the date specified in the notice, (b) terminate all
orders and subcontracts which may be terminated without cost, (c) terminate and settle,
subject to Chrysler's approval, other orders and subcontracts where the cost of
settlement is less than the cost which would be incurred were the order or subcontract
completed, (d) transfer, as directed by Chrysler, any material, work in progress,
supplies, equipment, machinery or tools acquired by Contractor for performance of the
Contract for which Contractor is reimbursed, and all drawings, blueprints, plans, and
specifications used or to be used in connection with the Project, and (e) follow any
instructions given by Chrysler for preserving the work in progress and protecting
materials and equipment on the job site or in transit thereto.

Upon Contractor's compliance with its obligations under clauses (a) through (e) above,
Chrysler will, in complete discharge of all obligations of Chrysler under

the Contract, pay Contractor for the following: the portion of the Project completed by
Contractor and its subcontractors up to the date of termination, the cost to Contractor of
material and equipment to be incorporated in the Project which has been delivered to the
job site up to the date of termination, the cost to Contractor of (i) material and equipment
to be incorporated in the Project for which bona fide, irrevocable orders have been
placed by Contractor prior to the date of termination and (ii) settling orders and
subcontracts pursuant to clause (c) above, and the cost to Contractor of complying with
Chrysler's instruction under clause (e) above. The total amount payable to
Contractor under this Section will in no event exceed the unpaid balance of the purchase
order price. Any cost or expense to be paid by Chrysler to the Contractor
pursuant to this Section is subject to audit by Chrysler. Chrysler will not

pay any anticipated profit on portions of the Project not completed.

36. Glass

Contractor will be responsible for all breakage or other damage to glass installed at the
job site until buildings are turned over to Chrysler. Contractor will have all glass
cleaned by professional window washers immediately prior to turning buildings over to
Chrysler. Contractor will replace any damaged glass at its own expense.

37. Independent Contractor

Contractor's relationship to Chrysler is that of an independent contractor.
Nothing in the Contract will be deemed to make Contractor an agent, employee,
representative, partner or joint venture of Chrysler or to give Contractor authority

to assume or create an obligation on behalf of, or in the name of, Chrysler.

38. Notices
Each notice required to be given to Chrysler by the Contract must be in writing,
addressed to Chrysler Group LLC, 1000 Chrysler Drive, Auburn Hills,

Michigan 48326-2766, and directed to General Counsel, CIMS 485-14-96 in the case of
a notice to enforce any right or remedy by legal proceedings or to NAO Non-Production
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Procurement, CIMS 484-00-71 in the case of any other notice, unless a different
department is specified in the Contract for receipt of notice, in which case the notice will
be directed to that department. In each case a copy of the notice will be given to
Chrysler's designated representative identified in the purchase order. Notices to

either party hereunder must be sent by (a) certified mail, return receipt requested, (b)
facsimile, with a confirmation copy dispatched promptly by certified mail, return receipt
requested, or (c) by nationally recognized courier service. A notice takes effect upon the
earliest of the notified party receiving the notice or four days after the notice is sent.

Each payment required to be given to Chrysler by the Contract must be sent to:

Chrysler Canada Inc.
Corporate Accounts Payable
P.O. Box 3382

Livonia, Michigan 48151-3382

or as indicated on the purchase order.

No Waiver

No term or condition of the Contract will be deemed waived, and no breach consented
to, by Chrysler unless such waiver or consent is in a writing signed by an
authorized representative of Chrysler. No waiver of any right or consent to any

breach by Chrysler will constitute a waiver of any other right or consent to any

later or other breach.

Survival

Contractor's obligations under Sections 7, 16, 17, 19, 25, 28, 29, 30, 31, 33, 34, and 41,
as well as Contractor's obligations under this Contract, to indemnify Chrysler will
survive completion of the Project and termination of the Contract.

Miscellaneous

The Contract sets forth the entire agreement between Chrysler and Contractor
and supersedes any prior negotiation, understanding, representation or agreement
between them with respect to its subject matter.

The Contract will be construed and interpreted in accordance with the laws of Canada
and the provincial or territorial jurisdiction where the work is performed.

Any provision required to be included in the Contract by any Laws and Regulations will
be deemed to be incorporated herein.
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APPENDIX A to General Terms and Conditions for Construction Projects on
Chrysler Property — Rules and Requirements

Contractor, the Contractor's Representatives, and their employees and agents are subject to,
and must at all times adhere to and comply with Chrysler's rules and requirements for

the protection of Chrysler's employees, plant, materials, equipment and environment,
including, but not limited to, the following:

1. Rules contained in the Chrysler Canada Inc. "Health and Safety Regulations for

3.

Contractors" Manual and any revisions, updates or replacements thereto which may be
issued by Chrysler from time to time.

Chrysler's Environmental Technical Instruction (ETI) 103 unless compliance is
waived in writing by Chrysler's Environmental Toxicologist. Chrysler's
Environmental Toxicologist must be notified in writing if use is made of any substances
identified in ETI-102, including its appendices.

Chrysler's smoking regulations which permit smoking only in designated areas.

Contractor must also comply with and adhere to the following conditions and requirements:

A

Contractor must take all proper precautions to protect the job site, Chrysler's and
adjoining property, including any work, building material, equipment, temporary field
office, storage shed, and any other property, both public and private, from injury and, at
its expense, repair any damage to property without delay. Care must be exercised to
protect all trees, including their roots.

Contractor must provide Contractor's Representatives with approved eye protection,
which they must wear at all times where required in Chrysler's facilities. The
Contractor's Representatives must wear appropriate protective headgear and other
personal protective equipment while performing work on the job site.

Electrical machinery or equipment used at the job site must be equipped with suitable
electrical receptacles and connectors. Exposed wiring connections are prohibited.

Connections may be made to existing building structures only by means of clamps.
Drilling, field welding or burning connections to a buildings' structural steel is not
permitted without Chrysler's prior written consent.

Contractor must take all necessary precautions to guard against and eliminate fire
hazards. The location of the nearest Chrysler and public fire alarm box and the

phone number of the local fire department must be conspicuously posted by Contractor
throughout the field offices and in the building structure adjacent to its work.

Contractor's superintendent must inspect the entire Project at least once each week to
ensure that Contractor adheres to the conditions and requirements of this Appendix.
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G. Contractor may not permit open fires and Contractor's Representatives may not use
gasoline, kerosene, or other highly flammable materials to start fires.

H. Contractor may not weld, flame cut, or use flame, arcs, or sparking devices without
adequate protection and shielding, without a Chrysler welding permit and the
prior written permission of Chrysler. Any combustible or flammable material
must be removed from the immediate working area. If removal is impossible, any
flammable or combustible material must be protected with a fire retardant blanket or
suitable non-combustible shield to prevent spark, flame, or hot metal from reaching the
flammable or combustible material. Contractor must provide all necessary personnel
and fire fighting equipment to effectively control incipient fires resulting from welding,
flame cutting, or other operations involving the use of flame, arcs, or sparking devices.

l. Not more than a one-day supply of flammable liquid (such as oil, gasoline, paint or paint
solvent) may be brought into any building. Any flammable liquid with a flash point of 110
degrees F. or below, which must be brought into any building, must be confined in
Underwriters Laboratories of Canada (ULC) and Factory Mutual Research Corporation
(FMRC) approved labeled safety cans. The bulk supply of any flammable liquid must be
located at least 75 feet from buildings and from building materials stored at the job site.
Spigots on drums containing flammable liquid are prohibited on the job site. Drums
being dispensed from on the job site must be equipped with FMRC-approved drum
pumps. If a liquid with a flash point below 110 degrees F. is being dispensed, the drum
must be properly grounded, bonded to the safety can and have an FMRC-approved
drum pump equipped with a safety bung.

J. Only a reasonable working supply of flammable building material may be located inside,
or on the roof, of any building. All roofing materials (including roof insulation) must be
stored outside of all buildings, properly protected, and located a safe distance from all
buildings to reduce fire exposure. No tar melting kettle or tar heating device of any kind
is permitted inside, on the roof or within 50 feet of any building. If Contractor cannot
comply with these conditions and accomplish the work, then Contractor must first obtain
from Chrysler a special written deviation permit. A deviation request will only be
approved in exceptional circumstances.

K. Tarpaulins used on the Project must be flameproof and secured in place against
damage or flapping from the wind.

L. Oil soaked rags, papers, and other combustible materials must be removed from
buildings at the close of each day's work, or more often if necessary, and placed in metal
containers with self-closing lids.

M. No gasoline, benzene, similar combustible materials, or regulated or hazardous
substances may be poured into any sewer, manhole, or trap. Contractor must dispose
of those materials, together with all flammable or waste material subject to spontaneous
combustion in compliance with law and in a manner approved by Chrysler.
Contractor must obtain Chrysler's written permission before bringing any of these
materials to the job site and must make appropriate arrangements for their storage and
disposal.
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N. Contractor must inspect any temporary heating facility to ensure that it is in a safe
operating condition at all times. No liquid fuel may be used for starting a solid-fuel fire.
Wood or other debris may not be burned in coke fired salamanders. OQil-fired stoves
must be approved by the Underwriters' Laboratories and have safety combustion
controls and integral fuel tanks, which must not exceed 15 gallons capacity for each
stove. Heating devices must be approved by Chrysler before use.

0. Contractor must, at its expense, when required by Chrysler, ensure that at least
one person, thoroughly familiar with fire protection and prevention and acceptable to
Chrysler, is on duty at all hours that Contractor's Representatives are working,
patrols the job site, and has authority to take immediate remedial action to eliminate
unnecessary fire hazards.

P. Contractor's and its subcontractors' employees anywhere on the job site must assist in
extinguishing any fires.

Q. Shanties made of combustible materials must be placed at least 75 feet from any
building on the job site. Totally incombustible shanties may, subject to Chrysler's
prior written permission, be located inside structures. Flammable portions of
construction shanties must be painted inside and outside with "ALBI" fire retardant paint
or other fire-retardant paint approved by Chrysler.

R. Any heater or stove in field offices or storage sheds must have fire resistant material
underneath and at the sides between the heater or stove and partitions and walls. A
pipe sleeve and fire retardant covering must be used where the stove pipe runs through
a wall or roof.

S. Automobiles may be parked within any building, whether under construction or
completed, only when required by the work in progress and the operator responsible for
the vehicle is present.

T. Contractor must require, and will be responsible for, that its subcontractors comply with
and adhere to the items A through S above, with the exception of items F and O.
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